DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/10/09
PAGE : 002 -1
TABULATION OF BIDS

FINAL
CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, I-495
CALL ORDER : 002 CONTRACT ID : 29-074-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/28/09 DISTRICT : N1
STATE/FEDERAL AID NO: ERRA-2009(18) CONTRACT TIME : 234 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) : ERRA-2009(18)

THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND
REINVESTMENT ACT OF 2009. FURTHER INFORMATION IS AVAILABLE
AT OUR WEBSITE; WWW.DELDOT.GOV.

THIS PROJECT INVOLVES THE REHABILITATION OF INTERSTATE
BRIDGES 1-800, 1-831, 1-802, 1-809, 1-811, 1-815, 1-8109N,
1-826N AND1-826S. THIS WORK INCLUDES: REPLACING EXPANSION
JOINTS, JOINT SEALS, COMPRESSION SEALS AND POURABLE SEALS;
MILL AND OVERLAY DECK; CLEANING AND GREASING BEARINGS;
PATCHING AND REPLACING APPROACH SLAB; PATCH CONCRETE SPALLS
AND SEAL CONCRETE CRACKS; AND PAINTING THE STEEL BEAMS. THIS
WORK IS PART OF THE FEDERAL STIMULUS PACKAGE.

DECK REPAIR, 1/4" TO 1" DEPTH

SET-ASIDE
VENDOR RANKING : Contract was awarded on 08/10/09 to vendor EASTERN HIGHWAY SPEC INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 4,030,916.25 192.0270% 100.0000%
1 EASTERN HIGHWAY SPEC INC, 920 N CHURCH STREET, WILMINGTON, DE, 19801 S 2,099,140.85 100.0000% 52.0760%
2 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 2,169,636.82 103.3583% 53.8249%
3 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 S 2,592,907.00 123.5223% 64.3255%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC | JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 INTERSTATE BRIDGE MAINTENANCE, I495
| | |
0010 212000 140.000 cCY | 25.00000 3500.00| 27.80000 3892.00 | 9.28000 1299.20
UNDERCUT EXCAVATION | | |
0020 302007 268.000 CY | 50.00000 13400.00] 60.20000 16133.60] 67.78000 18165.04
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 501012 496.000 SY | 250.00000 124000.00| 141.00000 69936.00] 141.35000 70109.60
PORTLAND CEMENT CONCRETE PAVEMENT, 14" | | |
0040 602524 38.000 SF | 300.00000 11400.00] 55.70000 2116.60 | 74.43000 2828.34
TROWEL GRADE MORTAR REPAIRS | | |
0050 602572 20600.000 LB | 9.00000 185400.00| 4.60000 94760.00] 5.97000 122982.00
REPAIRING EXISTING P.C.C. STRUCTURES | | |
0060 602574 25.000 SF | 125.00000 3125.00| 40.00000 1000.00] 50.33000 1258.25
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/10/09
PAGE 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE INTERSTATE BRIDGE MAINTENANCE, I-495
CALL ORDER 002 CONTRACT ID 29-074-05.01 COUNTIES NEW CASTLE
LETTING DATE 07/28/09 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0070 602575 25.000 SF | 125.00000 3125.00] 90.00000 2250.00] 123.46000 3086.50
DECK REPAIR, 1" TO 3" DEPTH | | |
0080 602576 25.000 SF | 200.00000 5000.00] 120.00000 3000.00] 146.63000 3665.75
DECK REPAIR, 3" TO < FULL DEPTH | | |
0090 602577 10.000 SF | 200.00000 2000.00] 140.00000 1400.00] 144.03000 1440.30
DECK REPAIR, FULL DEPTH | | |
0100 602580 21.000 CYy | 1200.00000 25200.00] 1915.00000 40215.00| 556.71000 11690.91
PARTIAL REMOVAL OF P.C.C. MASONRY | | |
0110 602586 46.000 CF | 500.00000 23000.00] 440.00000 20240.00] 345.25000 15881.50
REHABILITATION OF CONCRETE STRUCTURE | | |
0120 602588 4200.000 SY | 35.00000 147000.00| 25.60000 107520.00| 18.14000 76188.00
ANTI-GRAFFITI COATING | | |
0130 602611 265.000 LF | 75.00000 19875.00| 44.50000 11792.50| 72.69000 19262.85
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0140 602647 106.000 LF | 30.00000 3180.00] 26.00000 2756.00] 9.99000 1058.94
RESEALING JOINTS IN CONCRETE | | |
0150 602732 135.000 SF | 1000.00000 135000.00| 150.00000 20250.00] 43.95000 5933.25
RAPID SETTING CONCRETE PATCH REPAIR | | |
0160 602733 15300.000 SF | 12.00000 183600.00| 10.00000 153000.00| 14.35000 219555.00
THIN POLYMER OVERLAY | | |
0170 603500 500.000 LB | 10.00000 5000.00] 7.00000 3500.00] 1.76000 880.00
REPLACING BAR REINFORCEMENT | | |
0180 605511 122.000 LF | 400.00000 48800.00| 333.00000 40626.00| 292.81000 35722.82
PREFABRICATED EXPANSION JOINT SYSTEM, 3 | | |
0190 605572 112.000 LF | 400.00000 44800.00| 117.00000 13104.00| 82.40000 9228.80
JOINT REPAIR (COMPRESSION SEAL), 4" | |
0200 605582 11.000 EACH | 600.00000 6600.00] 278.00000 3058.00] 477.90000 5256.90
CLEANING BRIDGE SCUPPER | | |
0210 605585 LUMP | 8000.00000 8000.00] 4454.00000 4454 .00 20000.00000 20000.00
STEEL STRUCTURE REPAIR | | |
0220 605620 138.000 SF | 25.00000 3450.00] 235.00000 32430.00] 226.62000 31273.56
MOISTURE CURED URETHANE PAINT SYSTEM | | |
(RECOATING),S.F. | | |
0230 605623 152.000 LF | 250.00000 38000.00] 67.90000 10320.80| 87.18000 13251.36
JOINT REPAIR (COMPRESSION SEAL), 1 3/4" | | |
0240 605630 76.000 LF | 250.00000 19000.00| 77.90000 5920.40] 94.50000 7182.00
JOINT REPAIR (COMPRESSION SEAL), 2 1/2" | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/10/09
PAGE 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, I-495
CALL ORDER : 002 CONTRACT 1ID 29-074-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/28/09 DISTRICT
SET-ASIDE
| 0 ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0250 605636 48.000 EACH | 525.00000 25200.00] 184.00000 8832.00] 259.75000 12468.00
CLEAN AND LUBRICATE BRIDGE BEARINGS | | |
0260 605659 239.000 LF | 140.00000 33460.00] 66.80000 15965.20| 110.32000 26366.48
STRIP SEAL EXPANSION JOINT, 3" | | |
0270 605662 152.000 LF | 400.00000 60800.00| 137.00000 20824.00] 170.36000 25894.72
JOINT REPAIR (COMPRESSION SEAL), 5" | |
0280 607000 966.000 CY | 750.00000 724500.00 | 186.50000 180159.00| 87.31000 84341.46
REMOVAL OF EXISTING MASONRY | | |
0290 712006 21.000 SY | 75.00000 1575.00] 94.70000 1988.70] 124.80000 2620.80
RIPRAP, R-5 | | |
0300 713003 43.000 sSY | 5.00000 215.00] 4.45000 191.35] 6.56000 282.08
GEOTEXTILES, RIPRAP | | |
0310 720506 5000.000 LF | 10.00000 50000.00| 6.00000 30000.00] 9.55000 47750.00
RELOCATING PORTABLE P.C.C. SAFETY | | |
BARRIER | | |
0320 720527 16000.000 EADY | 0.50000 8000.00] 1.00000 16000.00| 0.96000 15360.00
PLASTIC DRUMS | |
0330 720532 16.000 EACH | 1500.00000 24000.00] 900.00000 14400.00| 801.71000 12827.36
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0340 720534 6.000 EACH | 10000.00000 60000.00| 7200.00000 43200.00| 5344.71000 32068.26
FURNISH PORTABLE IMPACT ATTENUATOR | | |
0350 720539 10.000 EACH | 2000.00000 20000.00] 975.00000 9750.00] 1603.41000 16034.10
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
0360 720552 40.000 EACH | 25.00000 1000.00] 18.00000 720.00 | 19.81000 792.40
REFLECTOR PANELS | |
0370 720567 2000.000 LF | 30.00000 60000.00| 30.00000 60000.00| 42.80000 85600.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0380 742508 225.000 HOUR | 29.52000 6642.00] 29.52000 6642.00] 29.52000 6642.00
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0390 742517 75.000 HOUR | 42.80000 3210.00] 42.80000 3210.00] 42.80000 3210.00
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0400 743003 400.000 EADY | 25.00000 10000.00| 25.00000 10000.00| 18.17000 7268.00
ARROWPANELS, TYPE C | | |
0410 743501 3000.000 EADY | 1.00000 3000.00] 0.75000 2250.00] 0.80000 2400.00
WARNING LIGHTS , TYPE B | | |
0420 743504 160.000 EACH | 100.00000 16000.00| 120.00000 19200.00| 187.06000 29929.60
| | |

WARNING SIGNS



REMOVAL OF EXISTING PORTLAND
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/10/09
PAGE 002 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, I-495
CALL ORDER : 002 CONTRACT 1ID 29-074-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/28/09 DISTRICT
SET-ASIDE
| ( 0 ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0430 743507 700.000 LEDY | 1.00000 700.00] 2.00000 1400.00| 5.34000 3738.00
TEMPORARY BARRICADE, TYPE III | | |
0440 743514 1020.000 EADY | 100.00000 102000.00] 75.00000 76500.00 | 45.45000 46359.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0450 743525 3600.000 EADY | 4.00000 14400.00]| 2.85000 10260.00| 2.14000 7704.00
TEMPORARY WARNING SIGNS | | |
0460 743537 110.000 EADY | 100.00000 11000.00]| 125.00000 13750.00]| 85.52000 9407.20
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0470 746591 330.000 EADY | 75.00000 24750.00] 50.10000 16533.00]| 41.72000 13767.60
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0480 748507 26000.000 LF | 1.00000 26000.00| 0.80000 20800.00| 0.48000 12480.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 6" | |
0490 748509 650.000 LF | 2.00000 1300.00| 1.60000 1040.00| 1.44000 936.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
0500 748526 52000.000 LF | 4.00000 208000.00| 2.45000 127400.00] 2.30000 119600.00
TEMPORARY MARKINGS, TAPE, 6" | | |
0510 748530 36400.000 SF | 2.00000 72800.00 | 1.61000 58604.00 | 1.44000 52416.00
REMOVAL OF PAVEMENT STRIPING | | |
0520 748538 13000.000 LF | 2.00000 26000.00| 1.02000 13260.00]| 1.76000 22880.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 10" | | |
0530 748540 200.000 LF | 10.00000 2000.00 | 11.10000 2220.00 | 2.67000 534.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 16" | | |
0540 748547 10400.000 LF | 7.00000 72800.00 | 4.73000 49192.00 | 6.68000 69472.00
RETROREFLECTIVE PREFORMED PATTERNED | | |
CONTRAST MARKINGS, 9" | | |
0550 748652 300.000 EACH | 25.00000 7500.00 | 13.40000 4020.00| 16.03000 4809.00
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, WHITE/RED | | |
0560 758000 267.000 SY | 100.00000 26700.00| 50.10000 13376.70] 15.69000 4189.23
| | |
| | |
| | |

ETC.



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/10/09
PAGE 002 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE INTERSTATE BRIDGE MAINTENANCE, I-495
CALL ORDER 002 CONTRACT 1ID 29-074-05.01 COUNTIES NEW CASTLE
LETTING DATE 07/28/09 DISTRICT
SET-ASIDE
| ( 0 ) I ( 1 | ( 2 )
|ENGINEER'S ESTIMATE |EASTERN HIGHWAY SPEC INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0570 759501 8.000 EAMO | 5000.00000 40000.00 | 2690.00000 21520.00] 2145.00000 17160.00
FIELD OFFICE, SPECIAL, I | | |
0580 760001 1274.000 SYIN | 10.00000 12740.00]| 18.00000 22932.00| 17.09000 21772.66
PAVEMENT - MILLING CONCRETE | | |
0590 763000 LUMP | 295447.92000 295447.92| 100000.00000 100000.00| 100000.00000 100000.00
INITIAL EXPENSE | |
0600 763500 LUMP | 107566.00000 107566.00] 5814.00000 5814.00 | 70000.00000 70000.00
MAINTENANCE OF TRAFFIC | | |
0610 763501 LUMP | 35855.33000 35855.33| 3866.00000 3866.00 | 22000.00000 22000.00
CONSTRUCTION ENGINEERING | | |
0620 763505 550.000 HOUR | 75.00000 41250.00| 75.00000 41250.00| 75.00000 41250.00
TRAFFIC OFFICERS | |
SECTION TOTALS | $ 3,297,866.25] $ 1,710,744.85]| $ 1,749,530.82
—————————————————————————————————————————— e et
SECTION 0002 FIXED QUANTITY
| | |
0630 602603 755.000 CY | 750.00000 566250.00 | 348.00000 262740.00] 390.00000 294450.00
HIGH EARLY STRENGTH CONCRETE | | |
0640 604000 111200.000 LB | 1.50000 166800.00] 1.13000 125656.00| 1.13000 125656.00
BAR REINFORCEMENT, EPOXY COATED | | |
SECTION TOTALS | $ 733,050.00| $ 388,396.00] $ 420,106.00
—————————————————————————————————————————— e L A iy
CONTRACT TOTALS | $ 4,030,916.25] $ 2,099,140.85] $ 2,169,636.82
DBE GOALS | 5 % 5 S 5 B




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/10/09
PAGE : 002 -6
TABULATION OF BIDS

FINAL
CONTRACT TITLE : INTERSTATE BRIDGE MAINTENANCE, I-495
CALL ORDER : 002 CONTRACT ID : 29-074-05.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/28/09 DISTRICT : N1
SET-ASIDE
3 ) ( ) ( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, +
SECTION 0001 INTERSTATE BRIDGE MAINTENANCE, I495
| | |
0010 212000 140.000 cCY | 16.00000 2240.00] |
UNDERCUT EXCAVATION | | |
0020 302007 268.000 CY | 134.00000 35912.00] |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 501012 496.000 sSY | 110.00000 54560.00 | |
PORTLAND CEMENT CONCRETE PAVEMENT, 14" | | |
0040 602524 38.000 SF | 90.00000 3420.00] |
TROWEL GRADE MORTAR REPAIRS | | |
0050 602572 20600.000 LB | 5.60000 115360.00] |
REPAIRING EXISTING P.C.C. STRUCTURES | | |
0060 602574 25.000 SF | 80.00000 2000.00] |
DECK REPAIR, 1/4" TO 1" DEPTH | | |
0070 602575 25.000 SF | 100.00000 2500.00] |
DECK REPAIR, 1" TO 3" DEPTH | | |
0080 602576 25.000 SF | 120.00000 3000.00] |
DECK REPAIR, 3" TO < FULL DEPTH | | |
0090 602577 10.000 sSF | 130.00000 1300.00] |
DECK REPAIR, FULL DEPTH | | |
0100 602580 21.000 cCYy | 3300.00000 69300.00 | |
PARTIAL REMOVAL OF P.C.C. MASONRY | | |
0110 602586 46.000 CF | 450.00000 20700.00| |
REHABILITATION OF CONCRETE STRUCTURE | | |
0120 602588 4200.000 sY | 26.00000 109200.00] |
ANTI-GRAFFITI COATING | | |
0130 602611 265.000 LF | 75.00000 19875.00| |
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0140 602647 106.000 LF | 24.00000 2544.00] |
RESEALING JOINTS IN CONCRETE | | |
0150 602732 135.000 SF | 68.00000 9180.00] |
RAPID SETTING CONCRETE PATCH REPAIR | | |
0160 602733 15300.000 sF | 9.00000 137700.00] |
THIN POLYMER OVERLAY | | |
0170 603500 500.000 LB | 6.10000 3050.00] |
REPLACING BAR REINFORCEMENT | | |
0180 605511 122.000 LF | 300.00000 36600.00| |
| | |

PREFABRICATED EXPANSION JOINT SYSTEM, 3



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/10/09
PAGE 002 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE INTERSTATE BRIDGE MAINTENANCE, I-495
CALL ORDER 002 CONTRACT 1ID 29-074-05.01 COUNTIES NEW CASTLE
LETTING DATE 07/28/09 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( ) | ( )
| GREGGO & FERRARA INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0190 605572 112.000 LF | 120.00000 13440.00] |
JOINT REPAIR (COMPRESSION SEAL), 4" | |
0200 605582 11.000 EACH | 300.00000 3300.00| |
CLEANING BRIDGE SCUPPER | | |
0210 605585 LUMP | 3000.00000 3000.00| |
STEEL STRUCTURE REPAIR | | |
0220 605620 138.000 SF | 230.00000 31740.00]| |
MOISTURE CURED URETHANE PAINT SYSTEM | | |
(RECOATING),S.F. | | |
0230 605623 152.000 LF | 20.00000 3040.00| |
JOINT REPAIR (COMPRESSION SEAL), 1 3/4" | | |
0240 605630 76.000 LF | 26.00000 1976.00| |
JOINT REPAIR (COMPRESSION SEAL), 2 1/2" | |
0250 605636 48.000 EACH | 260.00000 12480.00 | |
CLEAN AND LUBRICATE BRIDGE BEARINGS | | |
0260 605659 239.000 LF | 31.00000 7409.00 | |
STRIP SEAL EXPANSION JOINT, 3" | | |
0270 605662 152.000 LF | 52.00000 7904.00| |
JOINT REPAIR (COMPRESSION SEAL), 5" | |
0280 607000 966.000 CY | 250.00000 241500.00 | |
REMOVAL OF EXISTING MASONRY | | |
0290 712006 21.000 SY | 54.00000 1134.00]| |
RIPRAP, R-5 | | |
0300 713003 43.000 SY | 9.00000 387.00]| |
GEOTEXTILES, RIPRAP | | |
0310 720506 5000.000 LF | 19.00000 95000.00| |
RELOCATING PORTABLE P.C.C. SAFETY | | |
BARRIER | | |
0320 720527 16000.000 EADY | 1.10000 17600.00 | |
PLASTIC DRUMS | |
0330 720532 16.000 EACH | 1300.00000 20800.00| |
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0340 720534 6.000 EACH | 4000.00000 24000.00| |
FURNISH PORTABLE IMPACT ATTENUATOR | | |
0350 720539 10.000 EACH | 1700.00000 17000.00| |
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
0360 720552 40.000 EACH | 19.00000 760.00| |
| | |

REFLECTOR PANELS



PERMANENT PAVEMENT STRIPING, EPOXY

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/10/09
PAGE 002 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE INTERSTATE BRIDGE MAINTENANCE, I-495
CALL ORDER 002 CONTRACT 1ID 29-074-05.01 COUNTIES NEW CASTLE
LETTING DATE 07/28/09 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( ) | ( )
| GREGGO & FERRARA INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0370 720567 2000.000 LF | 26.00000 52000.00| |
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0380 742508 225.000 HOUR | 29.52000 6642.00] |
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0390 742517 75.000 HOUR | 42.80000 3210.00] |
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |
0400 743003 400.000 EADY | 70.00000 28000.00] |
ARROWPANELS, TYPE C | | |
0410 743501 3000.000 EADY | 1.40000 4200.00] |
WARNING LIGHTS , TYPE B | | |
0420 743504 160.000 EACH | 290.00000 46400.00| |
WARNING SIGNS | |
0430 743507 700.000 LFEDY | 2.10000 1470.00] |
TEMPORARY BARRICADE, TYPE III | | |
0440 743514 1020.000 EADY | 110.00000 112200.00| |
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0450 743525 3600.000 EADY | 3.70000 13320.00| |
TEMPORARY WARNING SIGNS | | |
0460 743537 110.000 EADY | 260.00000 28600.00] |
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0470 746591 330.000 EADY | 53.00000 17490.00| |
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0480 748507 26000.000 LF | 0.80000 20800.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 6" | |
0490 748509 650.000 LF | 1.60000 1040.00] |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
0500 748526 52000.000 LF | 2.60000 135200.00| |
TEMPORARY MARKINGS, TAPE, 6" | | |
0510 748530 36400.000 SF | 1.60000 58240.00| |
REMOVAL OF PAVEMENT STRIPING | | |
0520 748538 13000.000 LF | 1.00000 13000.00| |
| | |
| | |

RESIN PAINT, BLACK, 10"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/10/09
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TABULATION OF BIDS
FINAL
CONTRACT TITLE INTERSTATE BRIDGE MAINTENANCE, I-495
CALL ORDER 002 CONTRACT 1ID 29-074-05.01 COUNTIES NEW CASTLE
LETTING DATE 07/28/09 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( ) | ( )
| GREGGO & FERRARA INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0530 748540 200.000 LF | 11.00000 2200.00 | |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 16" | | |
0540 748547 10400.000 LF | 4.70000 48880.00| |
RETROREFLECTIVE PREFORMED PATTERNED | | |
CONTRAST MARKINGS, 9" | | |
0550 748652 300.000 EACH | 13.00000 3900.00| |
REPLACEMENT OF RAISED PAVEMENT MARKER | | |
LENSES, WHITE/RED | | |
0560 758000 267.000 SY | 13.00000 3471.00] |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0570 759501 8.000 EAMO | 3700.00000 29600.00| |
FIELD OFFICE, SPECIAL, I | | |
0580 760001 1274.000 SYIN | 9.50000 12103.00] |
PAVEMENT - MILLING CONCRETE | | |
0590 763000 LUMP | 40000.00000 40000.00| |
INITIAL EXPENSE | |
0600 763500 LUMP | 120000.00000 120000.00] |
MAINTENANCE OF TRAFFIC | | |
0610 763501 LUMP | 30000.00000 30000.00]| |
CONSTRUCTION ENGINEERING | | |
0620 763505 550.000 HOUR | 75.00000 41250.00| |
TRAFFIC OFFICERS | |
SECTION TOTALS | $ 2,004,127.00] $ | $
—————————————————————————————————————————— e et
SECTION 0002 FIXED QUANTITY
| | |
0630 602603 755.000 CY | 500.00000 377500.00 | |
HIGH EARLY STRENGTH CONCRETE | | |
0640 604000 111200.000 LB | 1.90000 211280.00] |
BAR REINFORCEMENT, EPOXY COATED | | |
SECTION TOTALS | $ 588,780.00] $ | $
—————————————————————————————————————————— e e T e
CONTRACT TOTALS | $ 2,592,907.00] $ 0.00| $
DBE GOALS | 5 % S %




